Release Summary Sheet
Contract (PO) Number: 15035
Release Number: 40
Specification Number: 51701
Name of Contractor: PAUL BORG CONSTRUCTION CO INC
City Department: DEPT OF GENERAL SERVICES
Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT
REHABILITATION OF CITY FACILITIES
Dollar Amount of Release: $390,572.49

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50086541
Submission Date:



CITY OF CHICAGO
BLANKET RELEASE

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplles and/or services described below in conformance with conditlons set forth hereln and In your offer

Original (Department)

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
9/1/2011 15035 40 51701 50086541 A 1
DELIVER TO: 38-038 ORDERED FROM:
038-0030 PAUL BORG CONSTRUCTION CO INC
30 N. LA SALLE ST. 2007 S MARSHALL BLVD (EFT)
ROOM 300
Chicago, IL 60602-2500 CHICAGO, IL 60623
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: 312-375-6450
PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15035

THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES
SUBMIT THE ORIGINAL INVOICE TO:

PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY uom COosT TOTAL COST
1 1 96842 390,572.49 usp 1.00 390,672.49

GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

REQ# 61915; PBC-11-026.A; OEMC CHILLERS ; P-11-010;VUKOVICH; NO CIP; PO# 15035
Dist BFY FUND COSTCTR APPR ACCNT ACTV  PROJECT RPT CAT GENRL FUTR

1 010 0C28 0382005 2060 220540 0000 80028151 000000 00000 0000 390,572.49
1 SHIPMENT TOTAL: 390,572.49
RELEASE TOTAL: 390,572.49
APPROVAL: J S/{/ ;
)
SIGNATURE SIGNATURE 'DATE

Payment on this order will be made upon receipt of an original vendor Invoice form referencing this order and associated Receipt(s). Submit the original invoice.
to the Office of the City Comptroller, invoice Intake Division, 33 N. LaSalle, Room 700, Chicago, IL 60602.
Mark all packages and papers with the purchase number.Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.
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DEPARTMENT OF GENERAL SERVICES Bw
CITY OF CHICAGO

May 25 2011

Ms. Jamie L. Rhee

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, 11 60602

Attn: Carolyn Johnson JOC Manager

Re: JOC Project Number: PBC-11-025.A / tbd

Project Title: OEMC Chiller
Address: 1411 W. Madison
Estimated Cost: 420,000.00
Specification Number: 51701
Funding Source: -010-0C28-38-2005-2060-0540-80028151

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC)
Method. Attachment A describes the scope of work and the appropriateness for using JOC for this
project.

Please direct all technical inquiries to Project Manager Wendell Ewing at (312) 742-1494 and all
other inquiries to Lori Edwards at 744-8525.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

/44
B igf Procurement Off::fr
Approved: Thomas W. Vukovich w é’y " Arthur Andros A“ t *
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/ 30 NORTH LASALLE STREET, SUITE 300, CHICAGO, ILLINOIS 60602




The Department of General Services
Attachment A

Utilizing JOC For City Construction Projects

Office of Emergency Communications
1411 W. Madison

Project No: PBC-11-025.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

Chiller Replacement

OEMC Chiller Scope

Project Description

The Office of Emergency Management and Communications (OEMC) is located on 1411 W. Madison St.
and is the city’s central location for coordinating delivery of police, fire and emergency medical service
resources to 911 calls.

Due to the nature of the building, cooling is needed through out the facility 365 days a year. The current
HVAC equipment consists of 2 functional, 300-ton, water-cooler Carrier chillers (models 19XR and
19XRYV). There is also an abandoned absorption chiller located in the mechanical room that has been
disconnected from the system. The estimated design load on the building is 325 tons, which causes both
functioning chillers to be in service during peak load. The purpose of this project is to install another 300
ton chiller, giving the chilled water system an N+1 redundancy. The project will also include installing
VFD’s on the 3 x 25HP cooling tower fans, as well as replacing the cooling tower fill. Equipment will
need to be added to work in conjunction with existing Siemens controls. Shut down of existing chillers
should be kept to a minimum during installation of new equipment.

Work Scope

The Department of General Services requires the contractor to remove the existing absorption chiller as
well as any associated piping in preparation for installing the new water cooled chiller. VFDs are to be
installed on the 3x25 HP cooling tower fan motors. This work will also require flush cleaning the
condenser and chilled water lines prior to start up and replacing any necessary pipes, valves, etc needed to
properly install the system. Controls need to be installed to work in conjunction with the existing Siemens
supervisory system. Contractor is required to work in conjunction with chiller, cooling tower and VFD reps
to ensure proper installation, balance and start up of the system. This scope also includes all electrical and
control system installations as depicted on the drawings and as required for a complete and operating
system. Any conflicts with the design should be addressed to the Department of General Services project
manager. A material list is attached at the end of this request. A more detailed description of the work is
specified as follows.

Equipment Ordering
a) A meeting will be held to review scope, equipment, and formalize a construction schedule.
b) All equipment to be ordered must be approved by DGS project manager prior to placing the
order
¢) Any questions or changes to the scope must be approved in writing by DGS project manager
prior to commencement of work.



Demolition

a)
b)
c)
d)
e)
Preparation
a)
b)
©)

d)
€)

D
Installation

a)

b)

c)

d)
€)

Disassemble and remove existing absorption chiller, associated pipes and electrical
connections. Dispose of these items in an approved manner.

Remove any electrical wires between absorption chiller and disconnect switches. Conduit
may be reused if in good condition.

Pipes and valves shall be removed where necessary. Headers and isolation valves should be
reused.

Remove existing gas line to current absorption chiller. Cap line at header. This may require
gas for the building to be temporarily shut down.

Remove existing absorption chiller exhaust stack.

Verify locations for installation of new chiller, VFDs and any other material necessary.
Install support plates or concrete pads as needed for installing new chiller.

Clean areas around pads to ensure safe and proper installation of chiller and other
equipment.

Existing absorption chiller exhaust should be capped and fire protected as necessary.

All existing systems, equipment and utilities should be protected and if damaged should be
repaired at the contractors expense.

Existing chiller equipment should be shut down only as necessary, as cooling is needed
through out the building 365 days a year.

Cap off existing absorption chiller exhaust stack per CITY OF CHICAGO code (3hr rating).
Fireproof if necessary.

Install new Carrier 19XRV chiller, as specified on drawings and per Carrier installation
specifications.

New chiller shall be installed as lead chiller. All three chillers shall be piped and wired for
alternating, parallel flow per manufacturer’s instructions. Chillers shall alternate based on
sequence of operation listed in drawings and specs.

Install controls and electrical panels as necessary for units.

All clearances, necessary components, and proper piping connections should follow chiller
manufacturer’s instructions.

Install new pipes, valves as shown on drawings. Headers and isolation valves should be
reused.

Pipes should be insulated as specified on drawings.

Install new VFD on cooling towers per manufacturer’s specifications.

Remove and install new cooling tower fill per manufacturer’s specifications.

Ensure all electrical power and controls are connected properly and per manufacturer’s
specification.

Program sequence of operation per drawing and specs.

The contactor shall review and adhere to all installations drawings, operation and
maintenance manuals.

m) The contractor should be prepared for scheduled field inspections at various stages of the

n)

construction phase.
The contractor should provide comments and technical input to the CITY OF CHICAGO

project manager throughout the construction phase.

Preparation for Startup

a)

Chilled water system (both condenser and chilled water lines) should be chemically flushed



and cleaned before start up.

b) Start up of chiller equipment must be performed in presence of chiller manufacturer trained
personnel and Department of General Services project manager.

c¢) Start up of cooling tower equipment must be performed in presence of DGS project
manager.

d) Successful start up of all equipment must be documented in the form of a written report
signed off by DGS project manager.

e) Ensure all chillers, pipes and electrical connections are installed in accordance to
manufacturer’s specifications and standards. All connections must be approved by
manufacturer’s personnel.

f) Ensure all chillers, pipes, and electrical connections are installed in accordance to CITY OF
CHICAGO codes and standards.

g) Chilled water system should be complete and operational per manufacturer’s specifications
and DGS project manager.

h) Controls for chilled and condenser water system shall adhere to sequence of operation listed
on drawings.

Documentation
a) Contractor is to obtain all required permits prior to commencing work.
b) All equipment required in this project should include a full 2 year warranty covering all
parts and labor.
c) Five copies of all installations drawings, operation and maintenance manuals for newly
installed equipment should be provided to the CITY OF CHICAGO.

MATERIAL LIST

MATERIAL LIST

Quantity  Type Manufacturer Model Series Performance

3 Chiller Carrier 19XRV 300 Tons

3 Cooling Tower - VFD on Fan Motor TBD TBD 3 x 25 HP cooling tower fans

Comments Various components will also need to be purchased for proper installation of above listed parts, i.e.
strainers, valves, pipe fittings, etc. All parts need to be confirmed with Department of General Services before being

installed.

DRAWINGS
Drawings and specifications are forth coming.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

The chiller needs to be installed as soon as possible and the use of JOC will allow us to complete the project in the
least amount of time.

If the project is a one trade project, please provide an explanation of why it would not be in the city's best
interest to do the project using DGS trades or existing term agreements.

multi trade

If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an
explanation on why JOC should be used. .

no



if some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

The Scope of Work for this project is not covered by a City Term Agreement.

. Why Contractor was Selected?

Attachment A Auto Fill



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management
JOB ORDER CONTRACT (JOC)
PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:

Originator:
Project Number:
Project Name:

Project Scope:

Location/Address:

Justification:

Est. Project Budget:
CiP#

Funding Strips:

Funding Verified By:

DGS Date: May 25, 2011

Wendell Ewing Phone: (312) 742-1494

PBC-11-025.A / tbd

OEMC Chiller

Project Description

The Office of Emergency Management and Communications (OEMC) is
located on 1411 W. Madison St. and is the city’s central location for
coordinating delivery of police, fire and emergency medical service
resources to 911 calls.

Due to the nature of the building, cooling is needed through out the facility
365 days a year. The current HVAC equipment consists of 2 functional,
300-ton, water-cooler Carrier chillers (models 19XR and 19XRV). There is
also an abandoned absorption chiller located in the mechanical room that
has been disconnected from the system. The estimated design load on the
building is 325 tons, which causes both functioning chillers to be in service
during peak load. The purpose of this project is to install another 300 ton
chiller, giving the chilled water system an N+1 redundancy. The project will
also include installing VFD’s on the 3 x 25HP cooling tower fans, as well as
replacing the cooling tower fill. Equipment will need to be added to work in
conjunction with existing Siemens controls. Shut down of existing chillers
should be kept to a minimum during installation of new equipment.

1411 W. Madison

Paul Borg has the lowest amount of work orders issued to date

$420,000.00

01 0-OC28;38)-2005-2060-0540-800281 51 $420,000.00
= L) ;

}ﬁ:’j %}-ﬂ—— Date: JZD 5 ///;

Can this request be completed by one of the following:

1 In-House Trades Yes No
2 Term Contract Yes No
3 Competitive Bid Yes No

If No, for any of the above please explain:



APPROVED:
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Date
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Thomas W. Vukovich, City Architect

David J. Reynolds, Commj Date




City of Chicago

June 20, 2011

Section I: General Contract Information

Department Name DGS

Department Contact Name Art Andros

Department Contact Number 312-744-3843

Department Contact Email Richard.Smith@cityofchicago.org
Contract Number 15035

Contract Subject Name

Paul Borg Construction Company

Contract Initiation Date 7-23-07
Original Contract Amount $32,000,000.
Original Contract Expiration Date 7-22-11
Budgeted amount for current year N/A

Year to date expenditure N/A

Are funds

__.Operating ___ X_Capital TIF Grant

What is the funding strip?

CIP 130-04-36063

i~ 0CBRE -2 -2005~ Y- 054D - 93 |

If contract modification or task request

is approved, will department have
enough funds to cover new
expenditure?

YES $200,000.

Rebuild Fire Station aprons at EC 14, 19 & 113.

if no, what is the plan to address the
short fall?

Section II: Contract Modifications

Complete this section if you are modifying the value of an existing contract.

Contract Value Increase

5

New total contract amount

$

New contract expiration date

Goods/services provided by this
contract

Department of Procurement Services




City of Chicago

June 20, 2011

lustification of need to modify this
contract

Impact of denial

Section Il Issue a Request for Services to a Master Consulting Agreement

Compilete this section if you want to issue a request for services to a Master Consulting Agreement

Value of planned task order request

$

Expiration date of planned task order
request

Scope of services

lustification of need to issue request for
services

Impact of denial

Section IV: Assessment of Office of Budget and Management Analyst

Iépprovél/ Deny

Reason This project is approved and will be funded

OBM Analyst Initials

BO'R

0OBM Analyst Name/number

Beth O’Reilly 744-9571

artment of Procurement Services

Dep

Page 2
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City of Chicago

s\ Department of General Services
R [39:5 30 North LaSalle Street
==Y Chicago, IL 60602

To Department of General Services

Sub-Order Total:

390,572.49

Date: July 20, 2011

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term “Contractor* means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attomeys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the

amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist” means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legislative or administration action, or (b) any part or whose duties as an employee of another
inciudes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: PBC-11-026.A

OEMC Chiller Replacement

Specification,loan or other identifying number: 15035

2. Name of Contractor:

Paul Borg Construction

3. EACH AND EVERY attomney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below

(attach additional pages if necessary):

MBE RelationShip FEE(indicate
%g';':ssss WBE (attorey, lobbyist, whether paid
Name or Non subcontractor,etc.) $ or estimated)
Anchor Mechanical Inc. Non Subcontractor $134,935.50 Est.
MZI Building Services, Inc. MBE Subcontractor $155,122.50 Est.
Paul Borg Construction 2007 South Marshall Bivd Non Subcontractor $100,514.49 Est.
Chicago, IL, 60623

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided hesein and that providing
any false incomplete or inaccurance information shall constitute defauit under the contract and may resutt in

termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disciosure is required under the Executive order, the Contractor must either
ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , | certify that | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

relevant information has been withheld.

; ‘ k\w Owl
Slglla e

j/‘rmé% CRic LL

Name (Type or Print)

Subscribed and sworn to before me

tis__ SO dayom\—g 201 \

g\,\}uf\(\ N (\M

’}l?l’ln

JAVA

Title

Disclosure Statement




